

SCHEDULE 2
(Continued)

PHASE II

Item No.

- 1 20 each - 1 unit in August 1956, and 1 per mo. thereafter
- 2 10 each - at 1 per mo. starting in August 1956
- 3 10 each - at 1 per mo. starting in August 1956
- 4 10 each - at 1 per mo. starting in August 1956
- 5 25 each - at 5 per mo. starting in August 1956
- 6 10 each - at 1 per mo. starting in August 1956
- 7 2 each - in September 1956
- 8 52 each - at 5 per mo. starting in August 1956
- 9 18 each - at 10 per mo. starting in August 1956

PHASE III

Item No.

- 1 9 each - 3 units in August 1957 and 2 per mo. thereafter
- 2 1 each - 1 per mo. starting in August 1957
- 3 1 each - 1 per mo. starting in August 1957
- 4 1 each - 1 per mo. starting in August 1957
- 5 10 each - 1 unit in August 1957 and 2 per mo. thereafter
- 6 2 each - in September 1957
- 7 2 each - in September 1957
- 8 9 each - in September 1957
- 9 18 each - 6 per mo. starting in August 1957

SECRET

SCHEDULE 3

Item :	Part No. :	Unit :	Price :	Amount :
No. :	Description :	Qty :	Unit :	Price :

PHASE I

1 Training Consoles *2, 2, 4, 18, 1* BD-COM-86 12 each 1,080.88 12,970.56

PHASE II

1 Training Consoles *27* BD-COM-86 12 each 1,080.88 12,970.56

PHASE III

1 Training Consoles BD-COM-86 3 each 1,080.88 3,242.64

TOTAL CONTRACT PRICE OF SCHEDULE 3 - 829,183.76
NOT SUBJECT TO PROVISIONS OF SECTION B.

Deliveries of the above items shall be made as follows:

PHASE I - 12 each at rate of 4 units by 15 March, 4 units by 30 April and 4 units by 30 June 1956.

PHASE II - 12 each at rate of 4 units by 31 August, 4 units by 30 Sept. 1956 and 4 units by 4 January 1957.

PHASE III - 3 each in August 1957.

Quantities and schedules

25X1A9a

DOCUMENT NO. *61*
 NO CHANGE IN CLASS. ☐

☐ DECLASSIFIED

CLASS. CHANGED TO: TS *(S) C 2012*

NEXT REVIEW DATE:

AUTH: HR 70-2

DATE *040782* REVIEWER: 010956

Schedule 4 added
See Amend #1

Schedules 5 + 6 added See Amend 5

SECRET

SAPC-5584
Copy 2 of 5

24 April 1956

MEMORANDUM FOR THE RECORD

SUBJECT: Amendment No. 1 to Contract No. HF-1230 with the
Firewal Company, Inc., - [REDACTED]

25X1A

1. Definitive Contract No. HF-1230 provides for the development and procurement of personal equipment for pilots on the behalf of and for the benefit of the [REDACTED]. In the performance of this contract the Contractor is experiencing considerable difficulty in obtaining silicone impregnated fabric of satisfactory quality for use in the development and production of diaphragms for the high altitude pressure regulations. To ensure timely performance of the contract, it has been determined necessary, and concurred in by [REDACTED] on behalf of the [REDACTED] that the Contractor produce this material at its own facility. Amendment No. 1 to the contract provides for the procurement by the Contractor, and utilization under the contract as GPP, of one (1) REMCO Laboratory Mill machine necessary for production of the diaphragm fabric.

25X1A

25X1A
25X1A

2. Contract No. HF-1230 provides authority for the Contractor to expend an amount not to exceed [REDACTED] for equipment desired by the [REDACTED]. Amendment No. 1 obligates an additional \$4,271.00 of Fiscal Year 1956 funds for [REDACTED] chargeable to [REDACTED].

25X1A
25X1A
25X1A
25X1A

3. By memorandum dated 2 April 1956 from the Director of Central Intelligence to the Comptroller, and in accordance with the provisions of Section 10(b) of Public Law 110, 81st Congress, the Director of Central Intelligence has certified that the sum of [REDACTED] is available for expenditure for [REDACTED]. The total obligations to date for Contract No. HF-1230 and Amendment No. 1 are [REDACTED].

25X1A
25X1A
25X1A

4. Additional Amendments will be forthcoming under Contract HF-1230 for modification of equipment as the work progresses.

DOCUMENT NO. 67
NO CHANGE IN CLASS.
DECLASSIFIED
CLASS. CHANGED TO: TS S C
NEXT REVIEW DATE: 2012
AUTH: HQ 70-2
DATE: 04/08/00 REVIEWER: 010956

SECRET

SECRET

SUBJECT: Amendment No. 1 to Contract No. HF-1230 with the
Firewal Company, Inc., - [REDACTED]

25X1A

5. Approval of Amendment No. 1 to Contract No. HF-1230 and execution thereof on behalf of the Agency by the Authorized Project Contracting Officer is recommended.

25X1A

[REDACTED]
Contracting Officer

CONCURRENCES:

SIGNED

General Counsel

SIGNED

Comptroller

Approval requested in Paragraph 5, granted.

SECRET

RICHARD M. BISSELL, JR.
SA/PC/DCI - Project Director

Distribution:

- Orig - [REDACTED]
- 2 - Finance Officer
- 3 - Extra
- 4 - Chrono
- 5 - Reading

JHP:lmw (24 April 1956)

25X1A

SECRET